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EQUIPMENT LIST "A”

PROJECT DESCRIPTION

EQUIPMENT LIST "B”

A. EQUIPMENT TO BE SUPPLIED BY SHA B. EQUIPMENT TO BE FURNISHED AND INSTALLED BY THE CONTRACTOR

GENERAL

— CAT CODE SPEC. CAT CODE SPEC.

THIS PROJECT INVOLVES THE MODIFICATION AND INSTALLATION OF THE INTERCONNECT BETWEEN NUMBER SECTION QUANTITY DESCRIPTION NUMBER SECTION QUANTITY DESCRIPTION

;';Elrﬁgsfg;'?MNESD OEOMIR?UI\IIAIION AATN SI’_:LLLS"T%NES"‘;DDfRNEDCT"ng"‘OTH’I‘_:TIN"’;.DER%:NESFT*RSELSTC%%NTY‘ 900000 816 | EA. G SIZE FLASHER CABINET, POLE MOUNTED 805135 805 1300 L.F. 3 IN. SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

' 805115 805 270 L.F. 3 IN. SCHEDULE 80 RIGID PVC CONDUIT-BORED

MAINTAINED AT ALL TIMES. 81100I 8l Il EA. ELECTRICAL HANDHOLE
822002 810 2000 L.F. 12-PAIR COMMUNICATION CABLE, JELLY FILLED (UNDERGROUND)
860292 818 | EA. CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE
800000 816 | EA. INSTALL G SIZE FLASHER CABINET - POLE MOUNT

SPECIAL NOTE 800000 805 1750 L.F. PULL BACK AND RE-ROUTE EXISTING COMMUNICATION CABLE

ALL UTILITIES SHOWN ON THESE PLANS ARE SCHEMATIC AND ARE NOT TO BE CONSIDERED
COMPLETE BECAUSE THESE UTILITIES MAY BE MODIFIED PRIOR TO AND DURING CONSTRUCTION.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING ALL UTILITY COMPANIES PRIOR TO
CONSTRUCTION SO THAT ALL UTILITIES MAY BE LOCATED IN THE FIELD. IF THE CONTRACTOR
PERCEIVES THAT A CONFLICT BETWEEN THE UTILITIES AND THE TRAFFIC SIGNAL EQUIPMENT
WILL OCCUR, THE CONTRACTOR SHALL NOTIFY THE PROJECT MANAGER IMMEDIATELY.

PROJECT CONTACTS

THE CONTACT PERSONS FOR DISTRICT #7 ARE AS FOLLOWS:

RICHARD DAFF SR, CHIEF ED RODENHIZER, CHIEF
TRAFFIC OPERATING DIVISION SIGNAL OPERATIONS SECTION
PHONE: 410-787-7630 : PHONE: 410-787-7652

MARK FLACK JOHN CONCANNON
ASSISTANT DISTRICT ENGINEER-CONSTRUCTION ASSISTANT DISTRICT ENGINEER-TRAFFIC
PHONE: 30i-624-820I PHONE: 301-624-814|

DAVE COYNE JIM BUCKALEW
ASSISTANT DISTRICT ENGINEER-MAINTENANCE DISTRICT UTILITIES ENGINEER
PHONE: 301-624-8106 PHONE: 301-624-8II0

SEQUENCE OF CONSTRUCTION

THE CONTRACTOR SHALL INSTALL TEMPORARY AND ULTIMATE CONDUIT TO RUN NEW INTERCONNECT
CABLE, FROM MD 140 AT SULLIVAN RD TO MD 140 AT MD 3i.

2. THE CONTRACTOR SHALL CAP AND ABANDON EXISTING CONDUIT AS NOTED ON PLAN.

3. THE CONTRACTOR SHALL INSTALL REMAINING PROPOSED CONDUIT AND HANDHOLES PRIOR TO
DISCONNECTING AND RE-ROUTING ANY CABLE.

4. THE CONTRACTOR SHALL PULL BACK THE NEW INTERCONNECT CABLE TO THE SPECIFIED LOCATION AND
RE-ROUTE CABLE THROUGH NEW CONDUIT, THROUGH THE BRIDGE PARAPET, AND THEN SPLICED TO THE
EXISTING INTERCONNECT CABLE IN THE G SIZE FLASHER CABINET, AS NOTED ON PLAN.

5. THE CONTRACTOR SHALL CAP AND ABANDON ALL TEMPORARY CONDUIT.

THE CONTRACTOR SHALL REMOVE ALL ORIGINAL CABLE ONCE THE NEW CABLE HAS BEEN INSTALLED.

MD 140 OVER MD 97
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— TRAFFIC ENGINEERING DESIGN DIVISION

GENERAL INFORMATION SHEET
REPLACEMENT BRIDGE NO. 6032 ON MD 140 OVER MD 27, WEST BRANCH AND
THE WILSON T. BALLARD CO. MD MIDLAND RAILROAD AND BRIDGE NO. 6041 ON MD 140 OVER MD 97
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CHECKED BY: RF
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- THE CONTRACTOR MUST VERIFY THAT SUFFICIENT LENGTH OF I12-PAIR INTERCONNECT CABLE IS PLACED
IN THE INITIAL PHASE TO ALLOW FOR THE CABLE TO BE PULLED BACK AND REROUTED THROUGH THE
ULTIMATE CONDUIT LOCATION WITHOUT REQUIRING ANY SPLICES OUTSIDE THE CONTROLLER OR SLICE BOXES.

SCALE: NONE
DATE: APRIL 2003




